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SUMMARY 
 

  Site A Site B 
  (16 Houses) (13 houses) 
 
1 Building Costs � � 
  
  2 bed Houses - �95,700.00 1,148,400.00 861,300.00 
 
  3/4 bed Houses - �109,800.00 439,200.00 439,200.00 
 
2 Communal Building 150,500.00 - 
 
3 External Works 356,900.00 301,400.00 
 
4 Contingency - 5% 105,000.00 88,000.00 
   ___________ ____________
   
   2,200,000.00 1,689,900.00 
 
5 Value Added Tax @ 13.5% 297,000.00 228,100.00 
   ___________ ___________ 
   
   2,497,000.00 1,918,000.00 
 
6 Professional Fees (plus VAT @ 21%) 
 
7 Planning and Fire Certificate Fees 
 
8 Local Authority Contributions 
 
9 Blinds/appliances/contents 
 
10 Financing 
 
11 Other costs - site purchase etc   
 
   ___________ ___________ 
 
 
 PROJECT TOTAL COST         �   
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         Houses - Detailed Specification 
  
  � � 
 
  2-bed Unit 3/4-bed Unit 
 
1.0 Substructure  
 
 150 thick concrete floor slab; insulation; 
 hardcore base; strip foundations 
  5,700.00 6,100.00 
  
2.0 External Walls  
 
 Poroton block walls; timber stud framed 
 walls; hardwood cladding 
  15,700.00 15,700.00 
 
3.0 Internal Walls  
 
 Blockwork walls; timber stud  
 partitions  
  3,900.00 5,100.00 
 
4.0 Upper Floors and Stairs 
 
 Timber joist floors; t+g boards;  
 stairs  
  4,100.00 4,900.00 
 
5.0 Roof Structure 
 
 Timber roof 3,000.00 3,500.00 
 
 
6.0 External Windows and Doors 
 
 Timber double-glazed windows and  
 doors 
  6,700.00 6,600.00 
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 Houses - Detailed Specification ctd 
  
  � � 
 
  2-bed Unit 3/4-bed Unit 
 
7.0 Internal Doors and Screens  
 
 Internal doors frames and glazed screens  
  4,300.00 5,700.00 
     
8.0 Wall Finishes 
 
 Lime render externally; part cedar cladding;  
 plaster and paint internally; tiling 
  11,900.00 13,400.00 
 
9.0 Floor Finishes  
 
 Wax/oil to t+g boards; slate in sun-room; 
 tiles in bathroom; skirtings 
  4,800.00 5,200.00 
 
10.0 Ceiling Finishes 
 
 Plasterboard ceilings; painted 
  2,500.00 2,900.00 
 
11.0 Roof Finishes 
 
 Slates on felt and battens; insulation 
 as specified 
  6,500.00 7,100.00 
 
12.0 Services Installations  
 
 Electrical installation complete; plumbing;  
 sanitary fittings;  solar thermal panels; 
 associated builders work   
  14,100.00 19,300.00 
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 Houses - Detailed Specification ctd 
  
  � � 
 
  2-bed Unit 3/4-bed Unit 
 
13.0 Fixtures and Fittings 
 
 Fitted kitchen; 
 sundry units 
  3,800.00 4,300.00 
 
 
14.0 Preliminary Items 
 
 Builder�s insurances, overheads, 
 health and safety, plant, scaffolding 
 and supervision 8,700.00 10,000.00 
  __________ _________ 
 
 Total to Summary � 95,700.00 109,800.00 
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 External Works - Detailed Specification 
   
  � � 
 
  Site A Site B 
 
15.0 Prepared Site  
 
 Excavate across site to formation level; 
 stone the site; grade soil on site   
  42,000.00 36,000.00 
 
  
16.0 Roads Paths Pavings  
 
 Roadway and parking areas; 
 paviors; kerbs;  patios  
  75,200.00 55,700.00 
 
 
17.0 Drainage  
 
 Foul and surface water systems 
  71,000.00 60,500.00 
 
 
18.0 Site Services 
 
 Ducting - ESB, Telecom, Water  
  20,000.00 17,000.00 
 
 
19.0 Site Enclosures  
 
 Entrance; bin stores 
  16,900.00 16,200.00 
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 External Works - Detailed Specification ctd 
   
  � � 
 
  Site A Site B 
 
20.0 Site Fittings 
  
 Allowance for ground source heat pump 
 and associated builders work 
  99,600.00 88,600.00 
 
 
21.0 Preliminary Items 
 
 
 Builder�s insurances, overheads, 
 health and safety, plant, scaffolding 
 and supervision 
  32,200.00 27,400.00 
  __________ __________ 
 
 Total to Summary � 356,900.00 301,400.00 
    
   
 
 
 


